STATE OF CALI FORNI A

Bl D OPENI NG DATE 06/ 10/ 03

CONTRACT NUMBER 04- 0C6204

LOCATI ON 04- SOL-113-0.1/18.0
DB GOALS

PROPCSALS | SSUED 13
NUMBER OF BI DDERS 7

FUND TOTAL HA22

ENG NEERS EST
PROGRAM ELEMENTS RAS

Bl D TOTAL

1, 397, 164. 50

1, 469, 969. 00

1,577,577.00

1,579, 336. 60

1, 616, 500. 00

1, 791, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY
I N SOLANO COUNTY NEAR DI XON FROM

0.2 KM NORTH OF ROUTE 12 TO 1.5
KM SOUTH OF WEST CHERRY STREET

RESURFACE ASPHALT CONCRETE

DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PAGE 1

06/ 11/03
CONTRACT CCDE 'E
21 CONTRACT | TEMS

FEDERAL AID ACST-P113-(026)E
P- P113- (026) E

0 TOTAL NUMBER OF WORKI NG DAYS 60

393, 835. 50

PERCENT UNDER EST 21. 99

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

ARGONAUT CONSTRUCTORS

P O BOX 639
SANTA RCSA CA 95402

O C JONES AND SONS I NC

1520 FOURTH STREET
BERKELEY CA 94710

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA  95077-5085

MARTI N BROTHERS CONSTRUCTI ON

3174 LUYUNG DR SUI TE 3
RANCHO CORDOVA CA 95742

GHI LOTTI CONSTRUCTI ON COVPANY
I NC

246 GH LOTTI AVENUE

SANTA RCSA CA 95407

707 542-4862
00171432
FAX 707 542-3210

510 526- 3424
00759729
FAX 510 526-0990

831 724-1011
00000089
FAX 831 768-4021

916 852-1911
00726454
FAX 916 852-1611

707 585-1221
00644515
FAX 707 585-1601



04-0C6204
04- SOL- 113
06/ 10/ 03

2,115, 719. 10

2,282, 258.75

2

1

VI NTAGE PAVI NG CO I NC

P O BOX 461
W NTERS CA 95694

TEI CHERT CONSTRUCTI ON

P O BOX 1890
DAVIS CA 95617-1890

530 795-0132
00709237
FAX 530 795-5734

530 406-4200
00000008
FAX 530 406-4299

Bl D245
PAGE 2
06/ 11/ 03



04-0C6204 Bl D245

04- SOL- 113 PAGE 3

06/ 10/ 03 06/ 11/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACACI A ERCSI ON CONTROL ERCSI ON CONTRCL
SAN BARBARA CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
SPIRIT ROAD O L ASPHALT EMULSI ON BI NDER

SAN JOSE CA



04-0C6204
04- SOL- 113
06/ 10/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

06/ 11/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CHRI SP COVPANY
FREMONT CA

E R C CONTRACTI NG
ROSEVI LLE CA

UNI TED RENTALS
SAN JOSE CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

ERCSI ON CONTRCL

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CHRI SP COVPANY
FREMONT CA

K R C SAFETY
VI SALI A CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG AND MARKI NG

CONSTRUCTI ON AREA SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ANRAK CORPCRATI ON
5820 MAYHEW RD
SACRAMENTO CA 95827

CAL SAFETY I NC
P O BOX 1901
FREMONT CA 94538

CHRI SP COVPANY
43650 OSGOOD RD
FREMONT CA 94539

CONTI NUED ON NEXT PAGE

COLD PLANE ASPHALT CONCRETE FOR ROADWAY EXCAVATI ON

TRAFFI C CONTROL ( PARTI AL)

STRI PI NG



04-0C6204 Bl D245

04- SOL- 113 PAGE 5

06/ 10/ 03 06/ 11/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 E R C CONTRACTI NG ERCSI ON CONTRCL
301 KI NG ROAD
ROSEVI LLE CA 95678

KENTS O L EMULSI ON
3310 E M NER AVE
STOCKTON CA 95205

STATEW DE SAFETY AND SI GNS | TEM 3
323 COMVERCI AL ST
SAN JOSE CA 95112

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A B S L CONSTRUCTI ON GRI NDI NG ( PARTI AL)

HAYWARD CA
A 1 P TRUCKI NG VARI QUS HAULI NG
RI CHMOND CA
CHRI SP COVPANY STRI PI NG AND MARKERS
FREMONT CA
E R C CONTRACTI NG ERCSI ON CONTRCL
ROSEVI LLE CA
K R C SAFETY COVPANY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
PONDERCSA ENG NEERI NG AND ENVI RONMVENTAL POLLUTI ON CONTROL PLAN
REDDI NG CA

CONTI NUED ON NEXT PAGE



04-0C6204 Bl D245

04- SOL- 113 PAGE 6

06/ 10/ 03 06/ 11/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SPIRIT ROAD O LS ASPHALTI C EMULSI ON
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ANRAK CORPCRATI ON GRI NDI NG
SACRAMENTO CA
CHRI SP COVPANY STRI PI NG
FREMONT CA
FARWEST SAFETY | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)
LODI CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BOBBI E MACK CGRI NDI NG CO GRI NDI NG

139 N CAIN ST
VI SALI A CA 93292

CENTRAL STRI PI NG STRI PI NG
3489 LUYUNG DRI VE
RANCHO CORDOVA CA 95742

CHAVEZ TRUCKI NG TRUCKI NG ( PARTI AL)
955 A VAUGHN RD
DI XON CA 95620

K R C SAFETY SI GNS
6084 WEST HURLEY AVE
VI SALI A CA 93291

CONTI NUED ON NEXT PAGE



04-0C6204 Bl D245

04- SOL- 113 PAGE 7

06/ 10/ 03 06/ 11/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 L1 NDEMANN BROS | NC TRUCKI NG ( PARTI AL)
9510 JACKSON RD
SACRAMENTO CA 95826

NI TTA CONSTRUCTI ON | NC EROSI ON CONTRCL ( PARTI AL)
3778 DEL MAR AVE
LOOM S CA 95650-9051

THOVAS AND PRATT HI GHWAY SPECI ALTY SERVI CES | NC STORM WATER POLLUTI ON PREVENTI ON PLAN ( PARTI AL)
1564 A FI TZGERALD DRI VE
PI NOLE CA 94564



04-0C6204 Bl D245

04- SOL- 113 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
06/ 10/ 03 06/ 11/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 1, 460. 00* 1, 460. 00
PREVENTI ON PLAN
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 95. 00* 95. 00
3 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 6, 970. 00* 6, 970. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 128, 680. 00* 128, 680. 00
5 190101 ROADWAY EXCAVATI ON VB 5, 640 27.00 152, 280. 00
6 198200 SUBGRADE ENHANCENENT FABRI C MR 14, 000 2.85 39, 900. 00
7 (S) 203003 STRAW ( EROS| ON CONTROL) TONN 3.6 500. 00 1, 800. 00
8 (S) 203014 FI BER ( EROSI ON CONTROL) KG 520 1. 00 520. 00
9 (S) 203024 COVPOST ( EROSI ON CONTROL) KG 1,510 1.00 1, 510. 00
10 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 42 60. 00 2. 520. 00
11 (S) 203061 STABI LI ZI NG EMULSI ON ( EROSI ON CONTROL) KG 120 3. 00 360. 00
12 250401 CLASS 4 AGGREGATE SUBBASE VB 1, 470 42.00 61, 740. 00
13 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 2,020 170. 00 343, 400. 00
14 390155 ASPHALT CONCRETE (TYPE A) TONN 10, 100 54. 00 545, 400. 00
15 397001 ASPHALTI C EMULSI ON ( PAI NT BI NDER) TOWN 34 681. 00 23, 154. 00
16 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 30 40. 00 1, 200. 00
17 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 11, 300 .70 7.910. 00
18 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 53 2. 00 106. 00
19 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 8, 030 . 65 5, 219. 50
(BROKEN 10.98 M - 3.66 M
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 030 3. 00 3, 090. 00
21 999990 MOBI LI ZATI ON LS LUMP SUM 69, 850. 00 69, 850. 00

TOTAL 1, 397, 164. 50



| TEM

NNRRPRRRPREPRRRR R
RPOOONOUIAWNROOONOUIAWNER

_|
9

04-0C6204
04- SOL- 113
06/ 10/ 03

200.
61.
100.
25.

147, 000.

00*

180480.
24500.
990.
650.
1132.
2268.
600.
41160.
404000.
616100.
3400.
750.
7910.
106.
5219.
3090.
147000.

1, 469, 969. 00

SUMMARY

OF REMAI
THI RD
Bl D AMOUNT

500. 00* 500
3, 600. 00* 3600
5, 700. 00* 5700.
40, 500. 00* 40500.
45. 00 253800.
1.00 14000.
275.00 990.
1.25 650.
.75 1132.
54. 00 2268.
5.00 600.
68. 00 99960.
213. 00 430260.
67. 00 676700.
150. 00 5100.
40. 00 1200.
.70 7910.
2.00 106.
.65 52109.
3.00 3090.
24, 291. 00* 24291.
1,577,577.00

NG BI DDERS
FOURTH
Bl D AMOUNT

4,500. 00* 4500
25, 000. 00* 25000
7, 000. 00* 7000.
57, 000. 00* 57000.
26. 00 146640.
2.00 28000.
302. 50 1089.
1.38 717.
.90 1359.
60. 00 2520.
5.50 660.
82.50 121275.
270. 00 545400.
56. 00 565600.
970. 00 32980.
60. 50 1815.
.66 7458.
2.00 106.
. 60 4818.
3.30 3399.
22, 000. 00* 22000.
1,579, 336. 60

Bl D245

PAGE 9
06/ 11/ 03
FI FTH
Bl D AMOUNT
2, 300. 00~ 2300
4, 800. 00* 4800
5, 700. 00~ 5700
8, 896. 00* 8896.
55.95 315558.
1.65 23100.
275.00 990.
1.25 650.
.75 1132.
54. 00 2268.
5.00 600.
58. 00 85260.
200. 00 404000.
68. 00 686800.
780. 00 26520.
40. 00 1200.
.70 7910.
2.00 106.
.65 52109.
3.00 3090.
30, 400. 00* 30400.
1, 616, 500. 00
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04-0C6204
04- SOL- 113
06/ 10/ 03

120.
220.
75.
500.
55.

00
00

.60

.20

.50

120, 000.

00
00*

10000.
142000.
406080.

9100.
990.
650.

1132.

2268.
600.

176400.
444400.
757500.

17000.

1650.

6780.

63.
4015.
3090.
120000.

2,115,719.10

SUMMARY

OF REMA
SEVENTH
Bl D AMOUNT
5, 750. 00* 5750. 00
20, 000. 00* 20000. 00
6, 250. 00* 6250. 00
150, 000. 00* 150000. 00
47.00 265080. 00
2.00 28000. 00
465. 00 1674. 00
1.10 572.00
.75 1132. 50
130. 00 5460. 00
2.25 270. 00
170. 30 250341. 00
237. 25 479245. 00
92. 25 931725. 00
620. 00 21080. 00
57.00 1710. 00
.65 7345. 00
1.25 66. 25
.55 4416. 50
3.05 3141. 50
99, 000. 00* 99000. 00
2,282,258.75

N

N G

B

DDERS

Bl D245
PAGE 10
06/ 11/ 03



